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Track and Field Proposed Budget 
 

Phase I – Track and Field  Proposed Budget 
Track Engineering Costs $ 80,000 
Stormwater Engineering Costs $ 45,000 
Topographic Surveying $ 10,000 
City Engineering and Permit Fees $ 5,000 
Track Demolition, Field Excavation and Track Installation Costs $ 3,561,100 
Perimeter Sidewalk Installation $ 110,580 
Track Power $ 165,000 
Track and Field Equipment Costs $ 100,000 
Potential Rock Removal $ 78,000 
Relocate/Rebuild Emergency Access Driveway $ 30,000 
Throwing Cage Relocation $ 30,000 
Walking Lights Installation $ 65,000 
Storm Water Run-Off Treatment BMPs $ 471,700 
Equipment Access Sidewalk/Driveway $ 20,050 
Increase Fence Height on East Side $ 10,000 
Aluminum Bleachers $ 170,000 
   
Project Subtotal $ 4,951,430 
   
Project Contingency @ 10% $ 495,143 
   
Project Total Budget (without Field Lighting) $ 5,446,573 
   
Add Musco Class 3 Lighting $ 570,000 
Less: Cost Savings on Walking Light Installation $ (20,000) 
   
Project Total Budget (with Class 3 Field Lighting) $ 5,996,573 

 


